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SECTION J - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS
PORTSMOUTH LIST OF DELIVERABLES

The table below, Summary of Contract Deliverables, summarizes the specific products the Contractor shall submit to the DOE, the type of action DOE
will perform, and the date/timeframe that the Contractor shall submit the product.

Deliverables are considered task order endpoints, work scope completions, products, reports or commitments that shall be delivered to DOE. The types
of DOE action are defined as:

= Approve — The Contractor shall provide the deliverable to DOE for review and approval. Contractor is responsible for obtaining DOE approval.
The initial deliverable shall be of sufficient quality, depth, thoroughness, and format to support DOE approval. DOE will review the deliverable
and provide comments in writing. DOE comments will be discussed with the Contractor and the Contractor shall provide written responses. The
Contractor shall re-write the documents to incorporate all DOE mandatory comments. Once DOE approves a deliverable or document, the

Contractor shall place it under change control and shall make no changes to that document without further DOE approval.

= The due dates specified are the due dates for the final document. For documents approved by the PPPO, the contractor shall allow 10 business
days for DOE review of drafts prior to submittal for approval of the final document. For documents requiring DOE headquarters or outside
agency approval, the contractor shall allow 30 business days for review of drafts prior to submittal for approval of the final document.

= Information — The Contractor shall provide the deliverable to DOE for information purposes. DOE will have the option of reviewing the
information and providing comments. Contractor shall respond to all written comments.

Summary of Contract Deliverables does not include all required deliverables identified in other applicable sections of the Contract, DOE directives,
federal regulations, or regulatory documents. The Contractor shall be responsible for the compliance with all applicable standards, orders and regulations
under the Task Order.

DOE (Approval/

Deliverable name Requirement Schedule for deliverable Comments Concurrence/ Information)

C.3.1 CONTRACT TRANSITION

Contract Transition Plan (GRS Within 15 days after NTP Approval
Transition Status Reports (ORI Weekly during Contract Information
Transition beginning the
date of NTP

C.2.0 MANAGEMENT AND ADMINISTRATION
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Deliverable name Requirement Schedule for deliverable Comments c Ona?rfnﬁgﬁﬁggy:;{d on)
3. All implementing policies, plans, |C.2.1 As required, based on As appropriate
and procedures for Programs attachment J-4 deliverable
required by this contract schedule
4. Deliverable Schedule C21 Within 15 Days after NTP | Initial submission and monthly | Information
updates
5. Worker Safety and Health C221 Within 40 Days after NTP Approval
Program 10 CFR 851 Updated Annua“y
thereafter, and
90 days before significant
program revisions or
additions
6. Incident/Accident Reports c2z21 Quarterly, beginning the |Electronic submission of injury | Approval
(including subcontractor DOE O 231.1B date of transition and illness reports using the
information). Computerized Accident/-
Incident Reporting System
(CAIRS).
7. Integrated Safety Management C222 Within 40 Days after NTP Approval
System Description DOE G 450.4-1C
DEAR 970.5223-1
8. Performance Objectives, C222 Annual Review/Update Approval
Performance Measures, and DEAR 970.5223-1 beginning the date of
Commitments (POMC’s) ISM Description approval
9. Annual Integrated Safety C.222 Annually beginning the Approval
Management System Effectiveness | DEAR 970.5223-1 date of ISM description
Review approval
10. |Environmental Management C222 Provide information Provide Input to D&D Approval
System DOE 0 436.1 required by DOE 436.1 | Contractor
to D&D contractor as
needed
11. |Site Sustainability Plan C222 Provide comprehensive Provide Input to D&D Approval
Executive Order 13514 | energy data report and Contractor
DOE 0 436.1 other data required by

DOE 436.1 to D&D
contractor as needed
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Deliverable name Requirement Schedule for deliverable Comments c Ona?rfnﬁgﬁﬁggy:;{d on)
12. |Radiation Protection Program C.2.23 Within 40 Days after Approval
10 CFR 835 NTP, annually thereafter,
and 90 days prior to
significant changes or
additions
13.  |Environmental Radiological Cc.2.23 Within 60 Days after NTP Approval
Protection Program DOE 0 458.1
14. |Portsmouth Site Emergency Plan |C.2.2.4 Provide annual updates in | Provide input to the D&D Approval
DOE O 151.1C coordination with D&D | contractor for the annual
contractor updates
15.  |Portsmouth Emergency Readiness |C.2.2.4 Provide annual update by |Provide input to the D&D Approval
Assurance Plan DOE O 151.1C September 30" of each contractor for the annual
year updates
16. | Building/Project specific C.224 Within 40 Days of NTP | Provide emergency plans for Approval
Emergency Plan(s) and DOE O 151.1C staff and buildings under the
Implementing Procedures Contractor’s direct control
17.  |Emergency Planning Hazard C.224 Within 40 Days of NTP Approval
Survey and Hazards Assessments |DOE O 151.1C
(see also C.3.2.1.2)
18. | Site Continuity of Operations Plan |C.2.2.4 Provide annual update by |Provide input to the Site COOP | Approval
(COO0OP) DOE O 150.1A September 30" of each Coordinator (the D&D
year contractor)
19. | Quality Assurance Programand |C.2.2.5 Within 30 Days of the The Contractor shall obtain Approval
Quality Implementation Plan DOE 0 414.1D NTP DOE approval of the QAP and
EM-QA-001 (latest QIP prior to assuming full
revision) responsibility for the
Clause H.55 Portsmouth Infrastructure
scope from the incumbent
contractor
20.  |Quality Assurance Program and C.2.25 Before significant Approval
Quality Implementation Plan DOE 0 414.1D changes or additions are
Updates EM-QA-001 (latest rev) |made
Clause H.55
21. | Quality Assurance Program C.2.25 Annually, beginning the | The Contractor shall performa | Approval
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Deliverable name

Requirement

Schedule for deliverable

Comments

DOE (Approval/
Concurrence/ Information)

Effectiveness Review and Report |DOE O 414.1D date of transition QAP effectiveness review
EM-QA-001 (latest annually, and submit to DOE a
revision) summary and, if necessary, an
Clause H.55 updated QAP
22. |lssues Management System C.2.25 Quarterly, beginning the | Identification, assignment of Information
DOE 0 414.1D date of transition significance category, and
DOE 0 226.1B processing of nuclear safety-
EM-QA-001 (latest related issues identified within
revision) the Contractor’s organization
Clause H.55
23. |Contractor Assurance System C.2.26 Within 40 Days of NTP DOE Approval
DOE 0 226.1B Quarterly thereafter
24. | Occurrence Reporting and C.2.27 Per Occurrence Approval
Processing of Operations DOE 0 232.2 Quarterly Trend Report
Information beginning the date of
transition
25. | Price Anderson Amendments Act |C.2.2.8 Reporting as-needed per Approval
(PAAA) Noncompliance Tracking |Clause H.31 occurrence
System (NTS) and reporting Www.energy.gov/iea/nonco
process mpliance-tracking-system-
registration-and-reporting
26.  |Employee Concerns Status Report [C.2.2.9 Quarterly & Annually Information
DOE O 442.1A beginning the date of
transition
27. | Waste Management Plan C.2.2.10 Within 40 days of the Approval
DOE 0 435.1 NTP
Updated annually
thereafter
28.  |Pollution Prevention Plan C.2.2.10 Within 40 days of NTP, |See also DOE G 450.1-2 Approval
Executive Order (EO) updated annually
13423 thereafter. Provide data
EO 13514 required per DOE O 436.1

DOE O 436.1 12e

needed for updates to the
Environmental

to the D&D contractor as-
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Deliverable name

Requirement

Schedule for deliverable

Comments

DOE (Approval/
Concurrence/ Information)

Management System

29. |Recycle Report C.2.2.10 Monthly beginning the Contractor shall report the Information
EO 13423 date of transition recycle numbers to the DOE on
EO 13514 a monthly basis with a break-
down of quantities in pounds
for glass, plastic, aluminum,
paper, and cardboard, as well as
the number of printer cartridges
and copier toner cartridges sent
to a certified recycler for re-use
C.2.4 PROJECT MANAGEMENT
30. | Monthly Progress Report C241 Monthly and not later The report shall provide the Information
C.3.6.6 than the 10th business day | prior month’s performance for
EM’s Operations of the month beginning  |each Contract Line Item
Activities Protocol, the date of NTP Number (CLIN) and an update
dated March 15, 2012, of the performance to date. The
and the DOE Integrated report shall include a narrative
Planning, Accounta- description of scope accom-
bility, and Budgeting plished, progress on corporate
System — Guidance and contract specific perfor-
Documents, dated June mance metrics, status of mile-
2011 or the most current stones, and deliverables, as well
version. as an update of the project
schedule.
31. | Annual Work Plan C241 Initially at the date of The submitted Annual work Information
EM’s Operations transition. By September | plan shall reflect the
Activities Protocol, 1* of each year thereafter |requirements and schedule of
dated March 15, 2012 this Contract and the metrics to
be achieved during the
forthcoming year
32. Monthly Invoice G.4 “Billing Instructions” | Monthly One monthly invoice for all Approval/Payment

Contract Line Item Numbers
shall be prepared and
submitted in accordance with
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Deliverable name

Requirement

Schedule for deliverable

Comments

DOE (Approval/
Concurrence/ Information)

the requirements of Section
G.4 “Billing Instructions”

33. |Input in the Portsmouth Integrated |C.2.4.1 Initial within 30 days of | Contractor shall provide the Approval
Site-wide Federal Lifecycle NTP. interim and full contract period
Baseline Update quarterly and as | of performance, schedule, and
required thereafter price information
34. | Monthly self-assessment report C241 Monthly beginning the Contractor shall submit a Information
Attachment J-8.C.1, date of transition monthly self-assessment report
“Government Quality which assesses the Contractor’s
Assurance Surveillance work performance for that
Plan” period against contract require-
ments and performance
standards.
35. | Work Breakdown Structure C241 Within 30 days of NTP, [Provide the Work Breakdown | Information
(WBS), WBS dictionary, and EM’s Operations and with changes. Structure (WBS), WBS
WBS/PWS crosswalk Activities Protocol, dictionary, and WBS/PWS
dated March 15, 2012, crosswalk
36. |Weekly activity summaries C.24.2 Weekly beginning the Establish a routine weekly Information
date of transition status/project integration
meeting to review ongoing and
future activities and issues. The
Contractor shall provide a brief
written weekly status of on-
going and future activities to
DOE.
C.3.0 FIRMED FIXED PRICE WORK
37.  |Submit a Contractor Mission C3.2 Within 30 days of NTP S&S considerations are to be Approval
Statement with S&S integrated with all aspects of
considerations integrated into all mission accomplishment and
aspects of mission integrated into the Contractor
accomplishment Mission Statement
38. |Develop a mechanism to provide |[C.3.2 Within 30 days of NTP Develop and submit to DOE a | Information

easy secure access for Portsmouth
prime contractors to current

Update annually
thereafter

mechanism for ease of access to
security policies and procedures
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Deliverable name

Requirement

Schedule for deliverable

Comments

DOE (Approval/
Concurrence/ Information)

security policies and procedures

39. |Prepare a security clarification c3z21 Within 30 days of the This clarification letter shall Information
letter DOE O 142.3A NTP delineate the Contractor’s
DOE 0 470.3B responsibilities as the
DOE 0 470.4B designated (Officially
DOE O 471.6 Designated Security Authority,
DOE 0 472.2 ODSA) on the PORTS site to
DOE 0 473.3 implement and coordinate site
DOE Tactical Doctrine; S&S activities with the other
National Security prime contractors
Decision Directive
(NSDD) 298
National Industrial
Security Program,
Operating Manual
(NISPOM).
40. | Develop and implement a Cci3211 Within 60 days of NTP Approval
Safeguards and Security Training |DOE O 470.4B
Program Plan
41. | Maintain and provide S&S Cci3211 Upon DOE request Information
training records DOE 0 470.4B
42. | Appoint a Portsmouth Facility c3211 Within 60 days of NTP The Contractor shall appointa | Approval
Security Officer (FSO) FSO, who shall complete the
FSO training within one (1)
year of appointment
43. | Develop, document, and submita |C.3.2.1.2 Within 45 days of NTP | The SSP shall address site- Approval
Site Security Plan (SSP) detailing |DOE O 470.4B specific S&S activities to

the S&S protection strategy for
DOE assets at the site.

include: 1) access control, 2)
protection of classified matter,
3) protection of unclassified
controlled information (UCI),
4) physical protection of special
nuclear material, 5) personnel
security, 6) Security Conditions
(SECON) measures, and 7)
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Deliverable name

Requirement

Schedule for deliverable

Comments

DOE (Approval/
Concurrence/ Information)

protection of government
property.

Contractor shall coordinate with
the other DOE prime
contractors to develop the S&S
strategy for Portsmouth

44, Develop and implement S&S C3.212 Within 60 days of NTP Approval
Project Plans and Security Plans
for Classified Storage Areas, to
include Non-Conforming Storage
45. | Develop and implement C3.212 Within 60 days of NTP Approval
procedures for all applicable S&S
topical and sub-topical areas
which have not been thoroughly
addressed in the SSP,
46. | Develop a procedure for the C.3.21.2. Within 60 days of NTP | The procedure shall includea |Concurrence
management of controlled articles |C.3.2.3.1.1 review process to determine
at the site. approval or denial of DOE
contractor requests to use
controlled articles (e.g.,
cameras, cell phones, portable
electronic devices and recording
devices).
47. | Evaluate the DUF6 Conversion c321.2 Within 30 days of NTP The DUF6 Conversion Project | Concurrence
Project Operational Site Security Operational Site Security Plan
Plan for compliance with the SSP shall be included as an adden-
Processes dum to the ODSA SSP
48. | Develop a security conditions C321.2 Within 45 days of NTP This plan shall be coordinated | Approval
(SECON) Response Plan Update annually with and concurred on by the
thereafter and when D&D contractor to ensure the
significant changes occur |plan can be carried out in an
acceptable time frame.
49. | Develop a Site Demonstration C3212 Within 60 days of NTP The plan shall be coordinated | Approval

Plan

Update annually
thereafter and when

with and concurred on by the
D&D contractor to ensure the
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Deliverable name

Requirement

Schedule for deliverable

Comments

DOE (Approval/
Concurrence/ Information)

significant changes occur

plan can be supported

50. |[Site Active Shooter Plan Cc321.2 Within 30 days of NTP. | The plan shall be coordinated | Approval
Update annually with and concurred on by the
thereafter and when D&D contractor to ensure the
significant changes occur. |plan can be supported
51. |Develop and implement an insider |C.3.2.1.2 Initially within 90 days of Approval
threat program. NTP. Update annually
thereafter and when
significant changes occur.
52. | Perform a chemical inventory Ci3212 Annually beginning one | The Contractor shall crosswalk the | Approval
assessment per CFATS and 6 CFR Part 27 year from date of prior inventory of the chemicals at the
perform a Consequence Analysis | (see also 2.2.4) chemical screening site with the Chemical Facilities
as needed. Submit a chemical inventory report approval |Anti-Terrorism Standards
screening inventory report. (CFATS). The Contractor will |
perform a Radiological/Toxic Risk
Analysis for any results exceeding
the thresholds listed in CFATS.
The results of the inventory and
analysis shall be included in a
chemical screening inventory
report to be submitted for approval
53. | Perform random assessments or Ci3212 Initial report within As part of the SSP, developa | DOE will Approve the
surveillances, and make quarterly |C.3.2.1.3.1 60 days of NTP Self-Assessment program Program.
reports. DOE 0 470.4B including implementing
Quarterly thereafter procedures. Perform random The reports are
assessments, surveillances, and |submitted for
reviews to ensure continued Information
compliance with the SSP and
DOE Orders.
Provide reports of all random-
assessments to DOE
54. |Respond to S&S data calls C.3.2.12 Upon DOE request Information
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Deliverable name

Requirement

Schedule for deliverable

Comments

DOE (Approval/
Concurrence/ Information)

55. | Develop an annual self-assessment |C.3.2.1.3.1 Within 60 days of NTP Approval
schedule Updated annually
thereafter by September
30" of each year
56. |Perform self-assessments C3.2131 Annually per approved Information
annual self-assessment
schedule specified in
| deliverable 5455
57. | Annual Comprehensive Site C3.2131 Annually, per approved Approval (DOE
Assessment Report annual self-assessment ODFSA)
Schedule specified in
| deliverable 5455
58. | Performance Assurance Program |C.3.2.1.3.2 Within 90 days of NTP Develop, implement and maintain | Approval
DOE 0 470.4B d annually thereafter and |2 PAP Plan that ensures: 1) S&S | (Appropriate DOE
when significant changes activities pgrformed to protect ODFSA)
occur DOE _S&S mtergsts _meet _
established monitoring and testing
requirements, and 2) the activities
are performed with sufficient rigor
to ensure that the program
elements are at all times effective
in proactively identifying and
precluding adverse activity before
security is compromised.
59. | Document security performance  |C.3.2.1.3.2 Monthly, beginning the Information
metrics for essential S&S elements date of transition
60. |Document security metrics for C3.213.2 Quarterly, beginning the Information
performance testing date of transition
61. |Provide Self-assessment Reports |C.3.2.1.3.3 Self-assessment reports | Provide self-assessment reports | Information
to the affected contractors DOE 0 470.4B shall be distributed to the |to affected contractors and the | (Appropriate DOE
affected contractors and |PPPO FSO for development of |ODFSA)
FSO, per assessment corrective action plans (CAP’s)
62. Develop a local system to track C.3.2.1.33 Within 15 days of NTP Assessment findings or Information

assessment findings and associated
corrective actions

deficiencies will be tracked
until closed.
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Deliverable name

Requirement

Schedule for deliverable

Comments

DOE (Approval/
Concurrence/ Information)

63. | Conduct tracking and trending C.3.2.133 Quarterly beginning the Approval
analyses of security deficiencies, date of transition
and make quarterly reports.

64. Maintain the Portsmouth site DOE |C.3.2.1.3.4 Within 45 days of NTP Approval
Incidents of Security Concern DOE 0 470.4B Update annually (DOE ODFSA)
(10SC) Program Plan thereafter and when

significant changes occur

65. |Provide Incidents of Security C32134 Per occurrence Transmit all IOSC reports to the | Approval
Concern (I0SC) Reports DOE ODFSA (DOE ODFSA)

66. | Trending Analysis of Incidents of |C.3.2.1.3.4 Quarterly beginning the Approval
Security Concern Reports (I0SC) date of transition (DOE ODFSA)

67. |Categorize each Incident of C32134 As required per Ensure that each IOSC is Approval
Security Concern (I0SC), issue an occurrence properly categorized by (DOE ODFSA)
initial report, conduct an inquiry, significance level category and
and issue a closure report type. Provide a report level of

detail commensurate to the
category.

68. |Develop Facility Clearance (FCL) |C.3.2.1.4.1 Within 60 days of NTP The program shall stipulate the |Information
Program DOE 0 470.4B Update annually requirements for initiating: (1) |(DOE ODFSA)

thereafter and when the issuance, modification,

significant changes occur |suspension, and/or termination
of FCLs; (2) the registration of
both FCLs and underlying
contractual activities; and (3)
the incorporation of S&S laws,
regulations, and directives into
prime contracts

69. |Develop a facility data and C32141 Within 45 days of NTP Approval
approval record (FDAR) program |DOE O 470.4B Update annually (DOE ODFSA)
plan thereafter and when

significant changes occur

70. | Develop Foreign Ownership, C.3.2142 Within 60 days of NTP The program shall stipulate the |Information

Control or Influence (FOCI) DOE 0 470.4B Update annually requirements for the attaining | (DOE ODFSA)

Program

thereafter and when
significant changes occur

and maintaining favorable
FOCI determinations; and the
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Deliverable name

Requirement

Schedule for deliverable

Comments

DOE (Approval/
Concurrence/ Information)

need for incorporation of S&S
laws, regulations, and directives

into other PGDP prime
contractor subcontracts.

71. |Establish the site security posture |C.3.2.2 Within 90 days of NTP Approval
in the Safeguards and Security DOE 0 470.4B Update annually
Program Plan thereafter and when
significant changes occur
72.  |Review the performance assurance |C.3.2.2 Semi-annually beginning Information
metrics for the Protective Force’s the date of transition
communication equipment &
prepare reports
73. Develop and implement a C.3.2.2 Within 30 days of NTP Approval
procedure to address the REAL 1D Update annually Spreadsheet —
Act. Develop a tracking thereafter and when Information
spreadsheet, to be updated significant changes occur
monthly. Tracking spreadsheet is
updated monthly
beginning at procedure
effective date.
74. |Develop, implement, and maintain |C.3.2.3.1 Within 45 days of NTP Approval
an access control program plan Update annually
thereafter and when
significant changes occur
75. |Develop a Security Lock and Key |C.3.2.3.1.4 Within 30 days of NTP The program shall protect and | Information
Program Plan Update annually manage locks and keys in a
thereafter and when graded manner based on the
significant changes occur |S&S interests being protected,
identified threat, existing
barriers, and the other
protection measures afforded
these interests
76. |Evaluate, design, establish, and C.3.23.2 Within 90 days of NTP Information
maintain the protection strategy DOE 0 473.3 Update annually

for use of intrusion detection and

thereafter and when
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Deliverable name

Requirement

Schedule for deliverable

Comments

DOE (Approval/
Concurrence/ Information)

assessment systems at the site

significant changes occur

77. |Develop a Barrier and Delay C.3.2.3.3 Within 90 days of NTP Information
Strategy DOE 0 473.3 Update annually
thereafter and when
significant changes occur
78. | Develop a Comprehensive C324.1 Within 90 days of NTP Information
Unclassified Controlled Update annually
Information Program thereafter and when
significant changes occur
79. | Develop a Technical Surveillance |C.3.2.4.2 Within 30 days of NTP Approval
Countermeasures Program Update annually (DOE ODFSA)
thereafter and when
significant changes occur
80. [Develop an Operations Security | C.3.2.4.3 Within 90 days of NTP The program plan shall be site- | Approval
(OPSEC) Program Update annually wide, ensure protection of (DOE ODFSA)
thereafter and when Critical Information (CI), and
significant changes occur |enhance mission effectiveness
and protection of operations and
activities
81. |Develop, implement and maintain |C.3.2.4.4 Within 60 days of NTP Approval
a Classification Program Plan Update annually
thereafter and when
significant changes occur
82. Provide a Classification Officer C.3.244 Within 60 days of NTP Information
and supporting staff for all DOE
classification activities at the
Portsmouth Site
83.  |Provide a quarterly classified/- C3244 Quarterly beginning the Information
declassified program status report date of transition
84. Courtesy Copies of Assessments (C.3.2.4.4 Upon DOE request Courtesy copies of assessments | Information

and Other Relevant Information

and other relevant information
shall be provided to the PPPO
Classification Coordinator,
local Federal Classification
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Deliverable name

Requirement

Schedule for deliverable

Comments

DOE (Approval/
Concurrence/ Information)

Officer and the Office of
Environmental Management
Program Classification Officer

85. | Develop a Communications C.3.245 Within 90 days of NTP Information
Security (COMSEC) Program Update annually
thereafter and when
significant changes occur
86. |Develop a Classified Matter C3.245.1 Within 90 days of NTP The CMPC Program shall Information
Protection and Control Program Update annually specify the requirements for
thereafter and when classified information to be
significant changes occur | protected and controlled
commensurate with its
classification level, category,
and caveats
87. |Prepare CMPC Custodian C3.245.1 Maintain briefings as- Information
Briefings and General Briefings required; Provide to DOE
upon request
88. |Develop Transportation Security |C.3.2.4.5.1.1.1 Within 90 days of NTP Transportation Security Plan(s) | Approval
Plan(s) for the offsite shipment of Update annually shall describe and document the | (DOE ODFSA)
uUcCl thereafter and when strategy for securing and
significant changes occur |tracking the shipment of
gaseous diffusion process
equipment components, work
for others material and material
containing UCI and/or
classified matter being shipped
from the PGDP to an offsite
long-term disposal facility
approved by DOE
89. |Develop a Personnel Security C3.25.1 Within 90 days of NTP Information
Program/Procedure Update annually
thereafter and when
significant changes occur
90. Notify the ODFSA of events or C.3.25.1 Verbal notice or message | The Contractor shall notify the | Information

situations affecting the status of an

within 2 working days

ODFSA of any of the following
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Deliverable name

Requirement

Schedule for deliverable

Comments

DOE (Approval/
Concurrence/ Information)

applicant’s or employee’s security
clearance.

Written confirmation shall
be provided within the
next 10 working days.

conditions affecting the status
of an applicant’s or employee’s
security clearance. (13-point
list follows at 8C.3.2.5.1)

91. |Develop a Control of Classified C.3.25.2 Within 45 days of NTP The Contractor shall develop Approval
Visits Program (part of SSP) and implement a program to
address the requirements for
classified visits.
92. |Develop a Safeguards and Security | C.3.2.5.3 Within 90 days of NTP The safeguards and security Information
Awareness Program Update annually awareness program shall
thereafter and when communicate personal security
significant changes occur |responsibilities to all
individuals at the site.
93. | Develop an Oversight Program for |C.3.2.6 Within 45 days of NTP | As the ODSA, perform Approval
site Contractors’ Material Control (part of SSP) assessments of the site’s
and Accountability practices custodial contractors to ensure
their compliance with site S&S
plans
94. |Develop a Foreign Visits and c3.27 Within 90 days of NTP The program shall establish and | Approval
Assignments Program Update annually implement the requirements for
thereafter and when contractors that involve foreign
significant changes occur |national access to DOE-owned
or leased sites, information,
technologies, or equipment.
95. |IT System Security Plan C.3.3.13 Within 45 Days of NTP Approval
DOE O 205.1B Update annually
thereafter
96. |IT Assurance System C.3.3.13 Within 45 Days of NTP Approval
DOE O 205.1B
97. |System Development Lifecycle C.3.3.13 Within 45 Days of NTP Information
Plan DOE O 205.1B
98. |IT Incident Management C.3.3.13 Within 45 Days of NTP Information
Handling Plan DOE O 205.1B
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Deliverable name

Requirement

Schedule for deliverable

Comments

DOE (Approval/
Concurrence/ Information)

99. |IT Cyber Security Self- C.3.3.13 Assessments shall be Approval
Assessments DOE 0 205.1B completed annually,
NIST SP 800-53 beginning the date of
transition
100. |Authorization to Operate (ATO) |C.3.3.1.6 Within 90 Days of NTP | Obtain an ATO designation Approval
Designation from the DOE Delegated
Federal Authorizing Official
(AO) to operate the General
Support System for the
Portsmouth Site
101. |Comprehensive Vision/ End-State |C.3.3.2.1 Within 180 Days of NTP, |Develop and maintain a Information
for Communication and C.3.3.3.21 update annually thereafter | comprehensive future vision/end-
Information Technology state for communication and
Infrastructure information technology
infrastructure
102. |Restoration Priority List C.3.3.2.109 Within 120 Days of the Approval
NTP
103. | DOE Real Property Support C34.111 Provide information to Technical support to the DOE | Information
DOE 0 430.1B DOE Realty Specialist Certified Realty Specialists in
upon request furtherance of site real property
Requests will be on a estate activities. Support may
case-by case basis include but not limited to due
dependent upon the type |diligence in planning, reporting,
of real estate action being |site re-use, property disposals
performed. (through sale or other means),
leasing (in grants and out
grants), process management,
space and facility management
104. |Ten Year Site Plan C34.114 Annually in coordination |Coordinate with the D&D Approval
DOE 0 430.1B with the D&D contractor | contractor to provide data
needed for comprehensive plan
development.
105. |Disposition Support for C34.12 Per Occurrence Includes High-Risk Property Approval
Government Owned Property DOE O 580.1A Review, as required.
DOE O 458.1
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Concurrence/ Information)

106. |Disposition Classified or C.25.2 Per Occurrence Approval
Controlled Equipment and C34.1.2
Material 41 CFR 109.45.309-52
DOE 0 476.1
DOE O 580.1A
107. |ldentify, Control and Disposition |C.2.5.2 Annually, beginning at Approval
High-Risk Property C34.12 the date of transition
DOE 0O 580.1A
108. | Annual Personal Property DOE O 580.1A Annually by Sep 30" of | Results of Annual Physical DOE Information
Inventory Report FAR 52.245-1 (f)(1)(iv) |each year Inventories
109. |Loss, Damage, Destruction (LLD) |DOE O 580.1A Per occurrence by 5th Report of LDD and Theft of DOE Information
or Theft of Personal Property FAR 52.245-1 (f)(1)(vi) |Day of the month Personal Property
beginning the date of
transition
110. |Annual Report of Personal DOE O 580.1A Annually by Dec 1st of Input data into Property Infor- | DOE Information
Property by Cost & Quantity FAR 52.245-1 (f)(1)(iv) |each year mation Database System (PIDS)
111. |Annual Report of Sales and 41 CFR 102-39.85 Annually by Nov 1% of Annual GSA Report DOE Information
Exchange Transactions each year
112. |Property Furnished to Non Federal |41 CFR 102-36.295 Annually by Nov 1% of Annual GSA Report DOE Information
Activities each year
113. |Plans and procedures for property |FAR 52.245-1 (f) Within 60 days after NTP Approval
management business system AL-2013-11 Revised
114. |Final property inventory for At least 60 days prior to DOE Information
physically completed or FAR 52.245-1 (f)(1)(iv) |contract completion
terminated contracts
115. Flee;t reports for assigned motor 41 CER 102-34.345 Annually, by Dec 15" of DOE Information
vehicles (FAST) each year
116. \S/ssicclﬁalsreports for assigned motor 41 CER 109-38.9 Per occurrence as required DOE Information
117. | Monthly Maintenance Report C.3.4.2.7 Monthly beginning the A monthly report detailing all | DOE Information
date of transition scheduled maintenance activity
118. | Active work status report C.3.4.2.7 Daily beginning the date | Provide a status report of any DOE Information

of transition

item of work, to include all
work that has been completed,
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shall be provided within four
hours during normal hours.
This update may be made by
automated reports generated by
the CMMS

119. |Preventive Maintenance Program |C. 3.4.3.2 180 days after NTP Develop and implement a Approval
comprehensive PM program for
assigned buildings, structures,
and installed equipment as set
forth in this contract.
120. |Scheduled Road and Bridge C.3.4.433 Paved roads — Inspection | The Inspection Report shall Information
Inspections and Reports 23 CFR 650.301, shall occur and inspection |focus on all areas of the
National Bridge report shall be submitted | pavement system to include the
Inspection Standards annually during May of | pavement surface, pavement
each year markings, shoulders, ditches,
Unpaved roads — drainage, signage, curbing
Inspection shall occur and |along with documenting
inspection report shall be |Potholes, Upheavals, and
submitted annually during | Alligator Cracked Repair.
May of each year
Drains & culverts —
Inspection shall occur and
inspection report shall be
submitted biennially
beginning the date of
transition
Bridge — Inspection shall
occur and inspection
report shall be submitted
biennially beginning the
date of transition
121. |Develop and implement a space C35.11 Within 60 days of NTP Develop and implement a space | Approval

cleaning plan

and when any changes or
updates are made

cleaning plan which
incorporates assigned facilities,
service level, and frequencies.
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122. |Mowing Map, Plan, and Schedule |C.3.5.2.3 Within 60 days of NTP Develop a mowing plan and Approval
Updated annually schedule to include the planned
thereafter activities by week.
123. |Provide a condition report of any |C.3.5.2.4.1 Prior to commencing Information
existing damages to facility assets work
prior to commencing work
124. |Snow and Ice Removal Plan C.35.33 90 Days after NTP, Shall interface with all PGDP | Approval
Updated Annually contractors to fully coordinate
thereafter by August 30" | snow and ice removal tailored
of each year to support PGDP operations
125. |License and Permits for Pest C.3.54.2 Before pest control work Information
Control Services commences
126. |Records of Pest Control C.3543 Upon DOE request Chemical and Non-Chemical , | Information
Operations including surveillances
127. |Labels and Material Safety Data |C.3.5.4.4 At least fourteen (14) Proposed changes in approved | Approval
Sheets calendar days prior to use | pesticide usage shall be
submitted to the Government
for approval at least fourteen
(14) calendar days in advance
of the anticipated use.
128. |Records Management Plan C.3.6.3 Within 60 days of NTP Approval
36 CFR, Chapter XII, When changes or updates
Subchapter DEAR are made
970.5204-3
H Clause
129. |Image Quality Statistical Sampling | C.3.6.3.1 Within 120 days of NTP Approval
Plan 36 CFR 1237
NARA Bulletins
130. |Vital Records Plan, Inventory, and |C.3.6.3.3 Within 120 days of NTP Information
Updates 36 CFR, Chapter XII, Updated annually
Subchapter B thereafter
DOE O 243.1B
131. |List of all Electronic Information |C.3.6.4.1 Annually beginning the | See also C.3.6.3.1 Information
Systems DOE 0 243.1B date of transition
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132. |Records Inventory and File Plan |C.3.6.4.2 Within 120 days of NTP Approval
and updates 36 CFR, Chapter XII, Updated annually
Subchapter B thereafter
DOE O 243.1B
133. |Respond to records management |C.3.6.5.4 Upon DOE request Information
data calls
134. |CERCLA and RCRA C.3.6.55and C.3.8 Quarterly beginning the Information
Administrative Record Indices 42 USC §9613(k), date of transition
40 CFR 8§300.800, ff.
HSWA, 42 U.S.C. 6901
135. | Six month forecast schedule of C.3.6.5.6 Quarterly beginning the | D&D contractor to provide Information
health physics/radiologic survey date of transition survey support for contaminated
support records
136. |Records Disposition Plan C.3.6.6 Within 120 days of NTP Approval
36 CFR, Chapter XII,
Subchapter B
137. |Maintain and operate the C.3.8 Indices submitted Information
Information Repository at the 40 CFR 8300.800, ff. quarterly, beginning the
Environmental Information Center |HSWA, 42 U.S.C. 6901 |date of transition
(EIC) and On-Line.
Submit Quarterly Indices to DOE
138. | Training program C.3.9.2 Within 60 days of NTP Computer based and instructor | Approval
led in classroom. Training
program reciprocity/—facility
access between site contractors
is required. Shall coordinate
with other site contractors to
consolidate training modules,
where practicable. Shall review
course content quarterly, and
revise/update as necessary to
meet current requirements and
site conditions.
139. |Training schedule C.3.9.2 Within 60 days of NTP; | Update and document necessary | Approval

Updates submitted as

databases and systems related to
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needed the training program, notifying
personnel of training needs,
maintain training schedules, and
provide site access training
qualification records and cards.
140. |Energy Employee Occupational C.3.10 Monthly by the 15th day |Shall comply with the Information
Injury Compensation Program Act | Pub. L. 106-398, § 3601; |of the month for the requirements of Section 3.4,
42 U.S.C. 87384, et seq. | period covering the Safeguards and Security, and
Clause H.49 previous month C.3.6, Records Management
beginning the date of and Document Control for the
transition review and release of all
records.
141. |Contract Close-out Plan c.i311 Six (6) months prior to the Approval
expiration of the contract
CONTRACTOR HUMAN RESOURCES MANAGEMENT
142. |Pension Management Plan H.4 Annually within 45 days | Approval
DOE 0 350.1 after the last day of the
plan year
143. |PRB Management Plan H.4 Annually beginning the | Approval
date of transition
144. |Employee Benefits Value Study H.4 Biennially beginning the | Approval Employee Benefits
date of transition Value Study
145. |Employee Benefits Cost Study H.4 Annually beginning the | Approval Employee Benefits Cost
Comeparison date of transition Study Comparison
146. | Benefit Corrective Action Plans H.4 As Required Approval Benefit Corrective
Action Plans
147. | Actuarial Valuation Reports H.4 Annually beginning the | Information Actuarial Valuation
date of transition Reports
148. |ERISA Section 103 Audit Report |H.4 Annually beginning the Information ERISA Section 103
date of transition Audit Report
149. |Copy of IRS Form 5500 H.4 Annually beginning the Information Copy of IRS Form 5500

date of transition
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150. |Copy of IRS Form 5300 H.4 Annually beginning the | Information Copy of IRS Form 5300
date of transition
151. |Changes to Pension Plan H.4 As Required Approval Changes to Pension Plan
152. | Workforce Transition H.5 Multiple Deliverables as | Approval Workforce Transition
Plan/Agreements Required per H.5 Plan/Agreements
153. |Benefits Transition Plan H.5 Multiple Deliverables as | Approval
Required per H.5
154. | Collective Bargaining H.7 Within 30 Days of Information
Agreement(s) Ratification
155. |Economic Parameters for H.7 As Required Approval
Collective Bargaining
156. |Report of Settlement H.7 Quarterly (as applicable) | Information
157. | Workforce Restructuring H.8 As Required Approval
Information and Reports
(including a Workforce
Restructuring Plan if required)
FINANCIAL/ BUDGET
158. |Report Associated with DOE DOE O 221.1A As Required Approval
Orders Regarding Inspector
General ar?d Gengeral 2\ccounting DOE ©221.2A
Office Activities
159. | Audited Financial Statement As Required Information
160. |Federal Managers Financial Public Law 97-255; As Required Information
Integrity Act Report 31 USC 811, 66
OMB Circular A-123
161. |Management Representation and |Public Law 97-255 Annually beginning the Information
Certification OMB Circular A-123 date of transition and
upon DOE request
162. |Employer’s Post Retirement Financial Accounting Quiarterly and Annual
Benefits Other Than Pensions Standards Board beginning the date of
Statements 106, 132, 158 |transition and upon DOE
request
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163. |Employer’s Accounting for SFAS 87, 132, 158 Quarterly and Annually Information
Pensions beginning the date of
transition, and upon DOE
request
164. |Environmental Liabilities Financial Statement Annually and Quarterly Information
beginning the date of
transition and upon DOE
request
165. |Environmental, Safety and Health |Financial Statement Annually beginning the Information
Liabilities date of transition and
upon DOE request
166. |Deferred Maintenance Financial Statements Annually beginning the Information
date of transition and
upon DOE request
OTHER DELIVERABLES
167. |Service Contract Report Clause 1.17: FAR 52.204- | Annually by October 31% Information
14 of each year
168. | Affirmative Action Plan for Section 1.46, FAR Within 30 days of NTP Information
Females and Minorities 52.222-26 and updated annually
Section 1.48, FAR thereafter by September
52.222-36 (Disabled) |30" of each year
169. |Equal Employment Opportunity | Section 1.46, FAR Annually by September Information
Report (EEO-1) 52.222-26 30" of each year
170. | Affirmative Action Plan for Section 1.47, FAR Within 30 days of NTP < See #160 above > Information
Veterans 52.222-35 and updated annually
thereafter by September
30" of each year
171. |Head Count for end of Current Upon DOE request DOE Information
Fiscal Year and Projected head
Count for Upcoming Fiscal Year
172. |Projected Layoft’s for Current Upon DOE request DOE Information
Fiscal Year and Future Fiscal
Years
173. |Standard Form 98-“Notice of DOE 0 350.1 As required DOE Information
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Intention to Make a Service
Contract and Response to Notice”

174. |Executive Compensation Program |DOE O 350.1 30 days after contract DOE Approval at
Description award Applicable Thresholds
175. |Proposed Major Compensation DOE 0 350.1 30 days after contract NOTE: Major changes to the |DOE Approval
and Benefit Plan Program Design award compensation program and
Changes benefit design changes need to
be submitted in advance for
DOE approval anytime the
contractor is proposing to make
a major change in either
program.
176. | Annual Compensation Increase DOE 0 350.1 30 days after contract DOE Approval
Plan award; annually thereafter
at the beginning of the
program year
177. | Contractor Benefits Program DOE 0 350.1 30 days after contract DOE Approval
award
178. |Plan Experience Reports for DOE 0 350.1 Upon DOE request CO Information
Liability Insurance
179. |Workplace Substance Abuse DOE 0 350.1 30 days after contract DOE Approval
Program award
180. |Substance Abuse Program Results | DOE O 350.1 Semi-annually, by DOE Information
and Reports for Lower Tier 10 CER 707 January 30" and July 30"
Subcontractors of each year
181. |Employee Assistance Program DOE 0 350.1 30 days after contract DOE Approval
Implementation Plan award
182. |Employee Assistance Program DOE 0O 350.1 Upon DOE request DOE Information
Services Reports
183. |Federal Contractor Veterans’ 41CFR60-300, 61-300, | Annually by September DOE Information
Employment Report VETS-100A) | Clause 1.58: FAR 52.222- | 30" of each year
37
184. |Employer Information Report 41CFR60-1.7(a)(1) Annually by September DOE Information

SF100 (EEO-1)

Clause 1.46: FAR 52.222-

30" of each year
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26
185. | Affirmative Action Compliance 41CFR60-1.4 Within 120 days of NTP. DOE Information
Program- Females and minorities |41CFR60-1.40 Updated annually
Clause 155, FAR 52.222- | thereafter by July 31*of
26 each year
186. | Affirmative Action Compliance 41CFR60.250.5(a) Within 120 days of NTP. DOE Information
Program- Veterans and Individuals | 41CFR60.250.40 Updated annually
with Disabilities Clause 1.47: FAR 52.222- |thereafter by July 31%of
35 each year
41CFR60.741.40(b)
41CFR60.741.40(c)
Clause 1.48: FAR 52.222-
36
187. |Basis of Estimate (BOE) Within 5 Days of Contract | Basis of Estimate (BOE) Information
Statements Award Statements shall be at the same
level of PWS pricing specified
in the Section J, Attachment J-
10, Exhibit Line Item Numbers.
The BOE documents shall
support the Contractor's
proposed prices by specifically
identifying assumptions, as well
as the resource quantities (labor
hours, material quantities, etc.)
and unit rates (labor rates,
equipment rental rates, etc.) for
all direct cost elements
(Direct labor, materials,
equipment, ODC's, etc.).
188. List of Environment, Safety, and |[H.19 Within 60 days of NTP Information

Health Approvals
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